



SUPPLEMENTAL/BID BULLETIN NO. 1

Supply of Labor and Materials on the New Building Structure for the Establishment of an Interim Storage Facility of Confiscated Chemicals in San Mateo Landfill, Rizal

This Bid Bulletin is issued announcing clarification/addendum on the posted Bidding Documents for the Supply of Labor and Materials on the New Building Structure for the Establishment of an Interim Storage Facility of Confiscated Chemicals with Approved Budget for the Contract amounting to PhP3,199,754.00.

Name of Project : ***Supply of Labor and Materials on the New Building Structure for the Establishment of an Interim Storage Facility of Confiscated Chemicals in San Mateo Landfill, Rizal***

Date : August 2, 2021

Amendments/correction on the issued bidding documents as follows:

Original posting	Revised/Corrected posting
ITB No. EMB-GOODS-NCB-2021-0015	ITB No. EMB-INFRA-NCB-2021-0015

For guidance and information of all concerned.

ENGR. ESPERANZA A. SAJUL
BAC Chairperson

